KYTC contract 26-2136, Woodford County (letting of 2026-09-03): bid of Lexington Quarry Company

Prepared for SAMPLE - public bid tabulation · Compared with awarded bids of KYTC as of 2026-09-03 · report generated 2026-10-25 · 59 lines · sheet total $1,581,735

50 of 59 (85%)
lines with an awarded range
89% of the sheet's dollars

2 (3%)
lines with observed nearby bids only

0 (0%)
lines with no benchmark

7 (12%)
lump sum / allowance lines (never benchmarked)

6
lines priced above the range
$15,807 above the top of the range in total (price − 75th percentile, × quantity)

32
lines within the range

12
lines priced below the range
$51,883 below the bottom of the range in total

How to read this. The range is the middle of what this agency awarded for the same item (25th–75th percentile of winning bids, brought to the as-of date with Hubstake's cost index). It shows what was paid, not what this job should cost: quantity, site and schedule move prices, and a price outside the range is a question to ask, not a finding. **Coverage is partial**: only 85% of the lines could be compared with a range. In Hubstake's tests on projects held out of the index, an awarded price fell inside its range about half the time. Lines marked "Wide spread" have awarded prices that vary widely; treat their ranges as loose. Observed nearby bids are individual awarded prices from other projects in the same or a bordering state within five years; they are not an estimate.

Lines to look at first (largest dollar distance from the range)

ROW	DESCRIPTION	UNIT PRICE	AWARDED RANGE	FLAG	DISTANCE × QUANTITY
27	PAVE STRIPING-THERMO-6 IN W	$0.65	$1.03 – $1.27	FAR BELOW the range	$20,755
28	PAVE STRIPING-THERMO-6 IN Y	$0.65	$1.03 – $1.26	FAR BELOW the range	$19,331
54	INSTALL RADAR PRESENCE DETECTOR TYPE A	$2,000.00	$751.19 – $1,338.14	FAR ABOVE the range	$13,237
14	EDGELINE RUMBLE STRIPS	$0.52	$0.24 – $0.46	Above the range	$894.37
57	G/R END TREATMENT TYPE 1	$5,000.00	$3,235.50 – $4,253.78	Above the range	$746.22
21	PIEZOELECTRIC SENSOR	$3,500.00	$3,160.00 – $3,320.00	Above the range	$720.00
47	ELECTRICAL JUNCTION BOX TYPE A	$3,000.00	$1,760.20 – $2,913.59	Above the range	$172.82
20	TRENCHING AND BACKFILLING	$15.00	$8.26 – $14.63	Above the range	$36.54

Line-by-line comparison

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
2	LEVELING & WEDGING PG64-22	TON	450	$95.00	$91.28 – $121.96 median $108.84 · 329 bids, 329 projects	**Within the range** High confidence
3	LEVELING & WEDGING PG76-22	TON	515	$100.00	$102.38 – $141.48 median $126.12 · 12 bids, 12 projects	**Below the range** Medium confidence
4	CL4 ASPH SURF 0.38A PG76-22	TON	4,210	$120.50	$104.29 – $141.21 median $117.21 · 13 bids, 13 projects	**Within the range** Medium confidence

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
5	ASPHALT MATERIAL FOR TACK	TON	55	$0.01	$0.96 – $537.98 median $9.57 · 239 bids, 239 projects	**Below the range** Wide spread (middle half spans 5613% of the median)
6	CL3 ASPH SURF 0.38B PG64-22	TON	3,115	$112.10	$101.50 – $129.11 median $112.81 · 60 bids, 60 projects	**Within the range** High confidence
7	TEMPORARY SIGNS	SQFT	1,376	$7.00	$0.48 – $11.35 median $5.38 · 464 bids, 461 projects	**Within the range** Wide spread (middle half spans 202% of the median)
8	MAINTAIN & CONTROL TRAFFIC	LS	1	$40,000	—	Lump sum or allowance: not benchmarked
9	MAINTAIN & CONTROL TRAFFIC	LS	1	$44,000	—	Lump sum or allowance: not benchmarked
10	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	4	$1,750.00	$868.58 – $4,460.67 median $1,587.50 · 206 bids, 203 projects	**Within the range** Wide spread (middle half spans 226% of the median)
11	MOBILIZATION FOR MILL & TEXT	LS	1	$17,000	—	Lump sum or allowance: not benchmarked
12	MOBILIZATION FOR MILL & TEXT	LS	1	$17,000	—	Lump sum or allowance: not benchmarked
13	ASPHALT PAVE MILLING & TEXTURING	TON	7,325	$15.00	$15.73 – $28.50 median $20.53 · 340 bids, 340 projects	**Below the range** Wide spread (middle half spans 62% of the median)
14	EDGELINE RUMBLE STRIPS	LF	15,000	$0.52	$0.24 – $0.46 median $0.32 · 167 bids, 167 projects	**Above the range** Wide spread (middle half spans 70% of the median)
15	SIDEWALK-4 IN CONCRETE matched to: Sidewalk, Conc, 4 inch	SQYD	45	$300.00	$130.68 – $384.88 median $195.58 · 47 bids, 47 projects	**Within the range** Wide spread (middle half spans 130% of the median)
16	ARROW PANEL	EACH	2	$950.00	$293.37 – $999.61 median $537.84 · 118 bids, 118 projects	**Within the range** Wide spread (middle half spans 131% of the median)
17	REPAIR BLOWUP	SQYD	195	$168.25	$137.84 – $497.54 median $179.45 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 200% of the median)
18	CONDUIT-1 1/4 IN	LF	80	$8.13	$6.84 – $13.73 median $8.17 · 39 bids, 39 projects	**Within the range** Wide spread (middle half spans 84% of the median)
19	CONDUIT-2 IN matched to: 2" Conduit	LF	30	$11.26	$9.22 – $17.44 median $11.48 · 35 bids, 35 projects	**Within the range** Wide spread (middle half spans 72% of the median)
20	TRENCHING AND BACKFILLING	LF	100	$15.00	$8.26 – $14.63 median $13.00 · 63 bids, 45 projects	**Above the range** Low confidence
21	PIEZOELECTRIC SENSOR	EACH	4	$3,500.00	$3,160.00 – $3,320.00 median $3,200.00 · 29 bids, 15 projects	**Above the range** High confidence
22	LOOP WIRE	LF	1,700	$0.31	$0.30 – $1.22 median $0.75 · 38 bids, 38 projects	**Within the range** Wide spread (middle half spans 122% of the median)
23	LOOP SAW SLOT AND FILL	LF	400	$26.06	$11.93 – $28.72 median $19.05 · 39 bids, 38 projects	**Within the range** Wide spread (middle half spans 88% of the median)
24	PAVE STRIPING-TEMP PAINT-6 IN	LF	106,541	$0.14	$0.16 – $0.29 median $0.23 · 55 bids, 55 projects	**Below the range** Low confidence
25	PAVE STRIPING-TEMP PAINT-12 IN	LF	405	$0.50	$0.33 – $1.44 median $0.51 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 218% of the median)
26	PAVE STRIPING-THERMO-4 IN W	LF	11,954	$1.50	$1.14 – $3.06 median $1.67 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 115% of the median)
27	PAVE STRIPING-THERMO-6 IN W	LF	55,085	$0.65	$1.03 – $1.27 median $1.10 · 145 bids, 145 projects	**FAR BELOW the range** High confidence

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
28	PAVE STRIPING-THERMO-6 IN Y	LF	51,306	$0.65	$1.03 – $1.26 median $1.10 · 140 bids, 140 projects	**FAR BELOW the range** High confidence
29	PAVE STRIPING-THERMO-12 IN W	LF	1,518	$3.00	$2.34 – $3.83 median $2.76 · 50 bids, 50 projects	**Within the range** Low confidence
30	PAVE STRIPING-THERMO-12 IN Y	LF	320	$4.00	$2.36 – $4.89 median $3.15 · 31 bids, 31 projects	**Within the range** Wide spread (middle half spans 80% of the median)
31	PAVE MARKING-THERMO R 6 FT	EACH	4	$100.00	$119.60 – $146.68 median $127.13 · 19 bids, 19 projects	**Below the range** Medium confidence
32	PAVE MARKING-R/R XBUCKS 16 IN	LF	96	$10.00	$7.60 – $13.59 median $11.73 · 19 bids, 19 projects	**Within the range** Low confidence
33	PAVE MARKING-THERMO X-WALK-6 IN	LF	480	$4.00	$3.39 – $4.89 median $4.07 · 43 bids, 43 projects	**Within the range** Medium confidence
34	PAVE MARKING-THERMO STOP BAR-12IN	LF	48	$6.00	$7.84 – $11.87 median $9.67 · 12 bids, 12 projects	**Below the range** Medium confidence
35	PAVE MARKING-THERMO STOP BAR-24IN	LF	704	$8.00	$9.57 – $13.95 median $10.47 · 255 bids, 255 projects	**Below the range** Medium confidence
36	PAVE MARKING-THERMO CROSS-HATCH	SQFT	865	$4.00	$4.82 – $6.70 median $5.74 · 81 bids, 80 projects	**Below the range** Medium confidence
37	PAVE MARKING-THERMO STR ARROW	EACH	3	$110.00	$102.02 – $124.61 median $107.83 · 36 bids, 36 projects	**Within the range** High confidence
38	PAVE MARKING-THERMO CURV ARROW	EACH	85	$110.00	$105.25 – $133.33 median $115.00 · 155 bids, 155 projects	**Within the range** High confidence
39	PAVE MARKING-THERMO COMB ARROW	EACH	3	$150.00	$145.67 – $254.11 median $166.24 · 59 bids, 59 projects	**Within the range** Wide spread (middle half spans 65% of the median)
40	PAVE MARKING-THERMO MERGE ARROW	EACH	3	$275.00	$265.72 – $307.70 median $293.37 · 22 bids, 22 projects	**Within the range** High confidence
41	REMOVE PAVEMENT MARKER TYPE V	EACH	1,071	$8.50	$4.96 – $10.81 median $7.32 · 44 bids, 44 projects	**Within the range** Wide spread (middle half spans 80% of the median)
42	FUEL ADJUSTMENT	DOLL	10,169	$1.00	—	Lump sum or allowance: not benchmarked
43	ASPHALT ADJUSTMENT	DOLL	21,869	$1.00	—	Lump sum or allowance: not benchmarked
44	PAVE MARK HANDICAP SYMBOL	EACH	1	$250.00	$169.55 – $288.86 median $207.64 · 12 bids, 12 projects	**Within the range** Low confidence
45	GALVANIZED STEEL CABINET	EACH	2	$1,000.00	$953.44 – $2,444.72 median $1,220.00 · 21 bids, 21 projects	**Within the range** Wide spread (middle half spans 122% of the median)
46	WOOD POST	EACH	4	$500.20	$423.07 – $579.01 median $500.00 · 25 bids, 25 projects	**Within the range** Medium confidence
47	ELECTRICAL JUNCTION BOX TYPE A	EACH	2	$3,000.00	$1,760.20 – $2,913.59 median $2,053.57 · 41 bids, 32 projects	**Above the range** Low confidence
48	LAW ENFORCEMENT OFFICER	HOUR	400	$85.00	$76.54 – $100.47 median $93.27 · 52 bids, 51 projects	**Within the range** High confidence
49	PAVE MARKING THERMO-BIKE	EACH	9	$200.00	$226.70 – $291.35 median $239.20 · 12 bids, 12 projects	**Below the range** Medium confidence

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
50	PAVE MARK TEMP PAINT STOP BAR-24 IN	LF	704	$5.00	$4.89 – $8.61 median $6.85 · 21 bids, 21 projects	**Within the range** Low confidence
51	DETECTABLE WARNINGS	SQFT	56	$50.00	$39.38 – $64.44 median $49.39 · 54 bids, 50 projects	**Within the range** Low confidence
52	PAVE MARK THERMO-6 IN W CAT TRAXX	LF	264	$4.50	$3.05 – $7.20 median $5.35 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 78% of the median)
53	PAVE MARKING THERMO-BIKE LANE ARROW	EACH	9	$80.00	$116.42 – $140.41 median $133.95 · 12 bids, 12 projects	**Below the range** Medium confidence
54	INSTALL RADAR PRESENCE DETECTOR TYPE A	EACH	20	$2,000.00	$751.19 – $1,338.14 median $977.89 · 64 bids, 64 projects	**FAR ABOVE the range** Wide spread (middle half spans 60% of the median)
55	PAVE MARKING-THERMO SHARED LANE MARKING	EACH	19	$275.00	$234.60 – $384.37 median $330.04 · 10 bids, 10 projects	**Within the range** Low confidence
56	DELINEATOR FOR G/R BI DIRECTIONAL WHITE	EACH	2	$15.00	$13.00 – $15.11 median $13.41 · 12 bids, 12 projects	**Within the range** Medium confidence
57	G/R END TREATMENT TYPE 1	EACH	1	$5,000.00	$3,235.50 – $4,253.78 median $3,488.73 · 12 bids, 12 projects	**Above the range** Medium confidence
58	G/R END TREATMENT TYPE 2M	EACH	1	$2,500.00	no range	Observed nearby: 5 awarded bids, $1,371.50 – $2,500.00 observed bids, not an estimate
59	REMOVE G/R END TREATMENT	EACH	2	$150.00	no range	Observed nearby: 2 awarded bids, $150.00 – $1,400.00 observed bids, not an estimate
60	DEMOBILIZATION	LS	1	$22,905	—	Lump sum or allowance: not benchmarked

Sources

For each line with a range: the three most recent awarded bids of the agency for the matched item. For observed lines: every bid shown. Each links to the agency's document.

Row 2 · LEVELING & WEDGING PG64-22
2026-09-03 · $96.16 · qty 807 TON · Bid tab · contract 26-2030
2026-09-03 · $143.25 · qty 400 TON · Bid tab · contract 26-2151
2026-09-03 · $107.00 · qty 137 TON · Bid tab · contract 26-2055

Row 3 · LEVELING & WEDGING PG76-22
2026-08-20 · $130.00 · qty 8273 TON · Bid tab · contract 26-1517
2026-03-26 · $140.00 · qty 250 TON · Bid tab · contract 26-1112
2026-02-19 · $98.00 · qty 339 TON · Bid tab · contract 26-1110

Row 4 · CL4 ASPH SURF 0.38A PG76-22
2026-08-20 · $150.00 · qty 8839 TON · Bid tab · contract 26-1517
2026-07-23 · $310.00 · qty 216 TON · Bid tab · contract 26-2947
2026-06-25 · $220.00 · qty 132 TON · Bid tab · contract 26-1126

Row 5 · ASPHALT MATERIAL FOR TACK
2026-09-03 · $600.00 · qty 19 TON · Bid tab · contract 26-2151
2026-09-03 · $100.00 · qty 19 TON · Bid tab · contract 26-2184
2026-09-03 · $0.01 · qty 2 TON · Bid tab · contract 26-2186

Row 6 · CL3 ASPH SURF 0.38B PG64-22
2026-09-03 · $154.85 · qty 4440 TON · Bid tab · contract 26-2187
2026-09-03 · $145.00 · qty 3830 TON · Bid tab · contract 26-2188
2026-09-03 · $84.00 · qty 810 TON · Bid tab · contract 26-2193

Row 7 · TEMPORARY SIGNS
2026-09-03 · $6.14 · qty 310 SQFT · Bid tab · contract 26-2030
2026-09-03 · $0.01 · qty 192 SQFT · Bid tab · contract 26-2151
2026-09-03 · $0.50 · qty 690 SQFT · Bid tab · contract 26-2184

Row 10 · PORTABLE CHANGEABLE MESSAGE SIGN
2026-09-03 · $300.00 · qty 2 EACH · Bid tab · contract 26-2184
2026-09-03 · $1,272.00 · qty 2 EACH · Bid tab · contract 26-2079
2026-09-03 · $1,100.00 · qty 3 EACH · Bid tab · contract 26-2209

Row 13 · ASPHALT PAVE MILLING & TEXTURING
2026-09-03 · $27.78 · qty 30 TON · Bid tab · contract 26-2030
2026-09-03 · $286.00 · qty 40 TON · Bid tab · contract 26-2151
2026-09-03 · $15.75 · qty 3750 TON · Bid tab · contract 26-2184

Row 14 · EDGELINE RUMBLE STRIPS
2026-09-03 · $0.26 · qty 43760 LF · Bid tab · contract 26-2030
2026-09-03 · $0.27 · qty 20592 LF · Bid tab · contract 26-2151
2026-09-03 · $0.26 · qty 39178 LF · Bid tab · contract 26-2031

Row 15 · SIDEWALK-4 IN CONCRETE
2026-09-03 · $181.75 · qty 16 SQYD · Bid tab · contract 26-2079
2026-09-03 · $425.00 · qty 30 SQYD · Bid tab · contract 26-2209
2026-09-03 · $575.00 · qty 6 SQYD · Bid tab · contract 26-2188

Row 16 · ARROW PANEL
2026-09-03 · $200.00 · qty 2 EACH · Bid tab · contract 26-2184
2026-09-03 · $848.00 · qty 2 EACH · Bid tab · contract 26-2079
2026-09-03 · $850.00 · qty 2 EACH · Bid tab · contract 26-2209

Row 17 · REPAIR BLOWUP
2026-08-20 · $765.00 · qty 25 SQYD · Bid tab · contract 26-2202
2025-07-24 · $135.00 · qty 230 SQYD · Bid tab · contract 25-2283
2024-06-20 · $525.00 · qty 128 SQYD · Bid tab · contract 24-2243

Row 18 · CONDUIT-1 1/4 IN
2026-09-03 · $17.63 · qty 15 LF · Bid tab · contract 26-2185
2026-09-03 · $8.13 · qty 50 LF · Bid tab · contract 26-2121
2026-09-03 · $8.13 · qty 80 LF · Bid tab · contract 26-2224

Row 19 · CONDUIT-2 IN
2026-09-03 · $11.26 · qty 40 LF · Bid tab · contract 26-2224
2026-08-20 · $11.26 · qty 40 LF · Bid tab · contract 26-1517
2026-08-20 · $9.75 · qty 35 LF · Bid tab · contract 26-2040

Row 20 · TRENCHING AND BACKFILLING
2026-09-03 · $39.93 · qty 10 LF · Bid tab · contract 26-2185
2026-09-03 · $15.00 · qty 30 LF · Bid tab · contract 26-2121
2026-09-03 · $11.00 · qty 110 LF · Bid tab · contract 26-2224

Row 21 · PIEZOELECTRIC SENSOR
2026-09-03 · $3,143.98 · qty 4 EACH · Bid tab · contract 26-2185
2026-09-03 · $3,500.00 · qty 4 EACH · Bid tab · contract 26-2224
2026-08-20 · $2,500.00 · qty 4 EACH · Bid tab · contract 26-1517

Row 22 · LOOP WIRE
2026-09-03 · $1.15 · qty 700 LF · Bid tab · contract 26-2185
2026-09-03 · $0.31 · qty 1600 LF · Bid tab · contract 26-2121
2026-09-03 · $0.31 · qty 1800 LF · Bid tab · contract 26-2224

Row 23 · LOOP SAW SLOT AND FILL
2026-09-03 · $42.76 · qty 175 LF · Bid tab · contract 26-2185
2026-09-03 · $52.81 · qty 355 LF · Bid tab · contract 26-2121
2026-09-03 · $20.08 · qty 380 LF · Bid tab · contract 26-2224

Row 24 · PAVE STRIPING-TEMP PAINT-6 IN
2026-09-03 · $0.01 · qty 43760 LF · Bid tab · contract 26-2030
2026-09-03 · $0.06 · qty 30000 LF · Bid tab · contract 26-2184
2026-09-03 · $0.30 · qty 20000 LF · Bid tab · contract 26-2055

Row 25 · PAVE STRIPING-TEMP PAINT-12 IN
2026-08-20 · $4.08 · qty 20 LF · Bid tab · contract 26-5416
2026-08-20 · $0.32 · qty 14048 LF · Bid tab · contract 26-1517
2026-05-21 · $0.37 · qty 1275 LF · Bid tab · contract 26-4513

Row 26 · PAVE STRIPING-THERMO-4 IN W
2026-08-20 · $3.00 · qty 803 LF · Bid tab · contract 26-2202
2026-06-25 · $5.00 · qty 428 LF · Bid tab · contract 26-4530
2026-05-21 · $3.50 · qty 183 LF · Bid tab · contract 26-1513

Row 27 · PAVE STRIPING-THERMO-6 IN W
2026-09-03 · $0.60 · qty 10000 LF · Bid tab · contract 26-2184
2026-09-03 · $0.90 · qty 40214 LF · Bid tab · contract 26-2187
2026-09-03 · $0.62 · qty 78000 LF · Bid tab · contract 26-2039

Row 28 · PAVE STRIPING-THERMO-6 IN Y
2026-09-03 · $0.58 · qty 20000 LF · Bid tab · contract 26-2184
2026-09-03 · $0.90 · qty 40214 LF · Bid tab · contract 26-2187
2026-09-03 · $0.65 · qty 55000 LF · Bid tab · contract 26-2039

Row 29 · PAVE STRIPING-THERMO-12 IN W
2026-09-03 · $2.00 · qty 850 LF · Bid tab · contract 26-2121
2026-09-03 · $2.90 · qty 750 LF · Bid tab · contract 26-2193
2026-09-03 · $6.00 · qty 349 LF · Bid tab · contract 26-2125

Row 30 · PAVE STRIPING-THERMO-12 IN Y
2026-09-03 · $2.00 · qty 175 LF · Bid tab · contract 26-2121
2026-08-20 · $2.50 · qty 62 LF · Bid tab · contract 26-1517
2026-08-20 · $3.15 · qty 325 LF · Bid tab · contract 26-2234

Row 31 · PAVE MARKING-THERMO R 6 FT
2026-09-03 · $125.00 · qty 4 EACH · Bid tab · contract 26-2151
2026-09-03 · $500.00 · qty 2 EACH · Bid tab · contract 26-3036
2026-08-20 · $125.00 · qty 4 EACH · Bid tab · contract 26-2156

Row 32 · PAVE MARKING-R/R XBUCKS 16 IN
2026-09-03 · $10.00 · qty 84 LF · Bid tab · contract 26-2151
2026-08-20 · $12.00 · qty 86 LF · Bid tab · contract 26-2156
2026-08-20 · $4.00 · qty 32 LF · Bid tab · contract 26-2026

Row 33 · PAVE MARKING-THERMO X-WALK-6 IN
2026-09-03 · $1.50 · qty 220 LF · Bid tab · contract 26-2184
2026-09-03 · $3.25 · qty 322 LF · Bid tab · contract 26-2079
2026-09-03 · $6.00 · qty 26 LF · Bid tab · contract 26-2209

Row 34 · PAVE MARKING-THERMO STOP BAR-12IN
2026-08-20 · $8.00 · qty 39 LF · Bid tab · contract 26-1515
2026-08-20 · $4.00 · qty 100 LF · Bid tab · contract 26-2202
2026-03-26 · $7.00 · qty 102 LF · Bid tab · contract 26-1505

Row 35 · PAVE MARKING-THERMO STOP BAR-24IN
2026-09-03 · $15.00 · qty 35 LF · Bid tab · contract 26-2030
2026-09-03 · $12.00 · qty 66 LF · Bid tab · contract 26-2151
2026-09-03 · $4.00 · qty 140 LF · Bid tab · contract 26-2184

Row 36 · PAVE MARKING-THERMO CROSS-HATCH
2026-09-03 · $2.25 · qty 1500 SQFT · Bid tab · contract 26-2039
2026-09-03 · $5.00 · qty 1780 SQFT · Bid tab · contract 26-2209
2026-09-03 · $4.00 · qty 705 SQFT · Bid tab · contract 26-2188

Row 37 · PAVE MARKING-THERMO STR ARROW
2026-09-03 · $22.50 · qty 4 EACH · Bid tab · contract 26-2184
2026-09-03 · $105.00 · qty 9 EACH · Bid tab · contract 26-2188
2026-09-03 · $110.00 · qty 6 EACH · Bid tab · contract 26-2125

Row 38 · PAVE MARKING-THERMO CURV ARROW
2026-09-03 · $22.50 · qty 30 EACH · Bid tab · contract 26-2184
2026-09-03 · $22.50 · qty 4 EACH · Bid tab · contract 26-2134
2026-09-03 · $130.00 · qty 13 EACH · Bid tab · contract 26-2079

Row 39 · PAVE MARKING-THERMO COMB ARROW
2026-09-03 · $75.00 · qty 2 EACH · Bid tab · contract 26-2184
2026-09-03 · $45.00 · qty 4 EACH · Bid tab · contract 26-2134
2026-09-03 · $175.00 · qty 2 EACH · Bid tab · contract 26-2079

Row 40 · PAVE MARKING-THERMO MERGE ARROW
2026-09-03 · $285.00 · qty 3 EACH · Bid tab · contract 26-2195
2026-08-20 · $275.00 · qty 1 EACH · Bid tab · contract 26-2202
2026-05-21 · $350.00 · qty 3 EACH · Bid tab · contract 26-1118

Row 41 · REMOVE PAVEMENT MARKER TYPE V
2026-09-03 · $10.00 · qty 99 EACH · Bid tab · contract 26-2079
2026-09-03 · $9.80 · qty 300 EACH · Bid tab · contract 26-2209
2026-09-03 · $0.01 · qty 546 EACH · Bid tab · contract 26-2121

Row 44 · PAVE MARK HANDICAP SYMBOL
2026-06-25 · $300.00 · qty 6 EACH · Bid tab · contract 26-1126
2026-06-25 · $300.00 · qty 6 EACH · Bid tab · contract 26-1127
2026-06-25 · $185.00 · qty 2 EACH · Bid tab · contract 26-4530

Row 45 · GALVANIZED STEEL CABINET
2026-09-03 · $1,000.00 · qty 2 EACH · Bid tab · contract 26-2224
2026-08-20 · $900.00 · qty 2 EACH · Bid tab · contract 26-1517
2026-08-20 · $1,200.00 · qty 2 EACH · Bid tab · contract 26-2040

Row 46 · WOOD POST
2026-09-03 · $713.17 · qty 1 EACH · Bid tab · contract 26-2185
2026-09-03 · $500.00 · qty 2 EACH · Bid tab · contract 26-2121
2026-09-03 · $500.00 · qty 4 EACH · Bid tab · contract 26-2224

Row 47 · ELECTRICAL JUNCTION BOX TYPE A
2026-09-03 · $3,000.00 · qty 2 EACH · Bid tab · contract 26-2224
2026-08-20 · $3,000.00 · qty 2 EACH · Bid tab · contract 26-1517
2026-08-20 · $2,200.00 · qty 2 EACH · Bid tab · contract 26-2040

Row 48 · LAW ENFORCEMENT OFFICER
2026-09-03 · $80.00 · qty 120 HOUR · Bid tab · contract 26-2185
2026-09-03 · $70.00 · qty 350 HOUR · Bid tab · contract 26-2121
2026-09-03 · $80.00 · qty 20 HOUR · Bid tab · contract 26-2193

Row 49 · PAVE MARKING THERMO-BIKE
2026-09-03 · $205.00 · qty 16 EACH · Bid tab · contract 26-2185
2026-09-03 · $250.00 · qty 1 EACH · Bid tab · contract 26-2125
2026-08-20 · $200.00 · qty 38 EACH · Bid tab · contract 26-2202

Row 50 · PAVE MARK TEMP PAINT STOP BAR-24 IN
2026-09-03 · $6.00 · qty 588 LF · Bid tab · contract 26-2125
2026-09-03 · $6.00 · qty 718 LF · Bid tab · contract 26-2238
2026-08-20 · $9.00 · qty 11 LF · Bid tab · contract 26-2229

Row 51 · DETECTABLE WARNINGS
2026-09-03 · $68.09 · qty 12 SQFT · Bid tab · contract 26-2079
2026-09-03 · $99.10 · qty 76 SQFT · Bid tab · contract 26-2209
2026-09-03 · $62.50 · qty 24 SQFT · Bid tab · contract 26-2188

Row 52 · PAVE MARK THERMO-6 IN W CAT TRAXX
2026-08-20 · $5.00 · qty 25 LF · Bid tab · contract 26-2126
2026-08-20 · $3.00 · qty 332 LF · Bid tab · contract 26-2202
2026-08-20 · $3.00 · qty 415 LF · Bid tab · contract 26-2172

Row 53 · PAVE MARKING THERMO-BIKE LANE ARROW
2026-09-03 · $145.00 · qty 16 EACH · Bid tab · contract 26-2185
2026-08-20 · $80.00 · qty 32 EACH · Bid tab · contract 26-2202
2026-05-21 · $175.00 · qty 52 EACH · Bid tab · contract 26-4513

Row 54 · INSTALL RADAR PRESENCE DETECTOR TYPE A
2026-09-03 · $1,957.00 · qty 4 EACH · Bid tab · contract 26-2055
2026-09-03 · $1,335.00 · qty 9 EACH · Bid tab · contract 26-2209
2026-09-03 · $1,650.00 · qty 9 EACH · Bid tab · contract 26-2046

Row 55 · PAVE MARKING-THERMO SHARED LANE MARKING
2026-08-20 · $240.00 · qty 2 EACH · Bid tab · contract 26-2202
2026-02-19 · $375.00 · qty 1 EACH · Bid tab · contract 26-2114
2026-01-29 · $225.00 · qty 2 EACH · Bid tab · contract 26-4400

Row 56 · DELINEATOR FOR G/R BI DIRECTIONAL WHITE
2026-09-03 · $13.00 · qty 28 EACH · Bid tab · contract 26-2195
2026-08-20 · $13.00 · qty 6 EACH · Bid tab · contract 26-2948
2026-08-20 · $11.91 · qty 13 EACH · Bid tab · contract 26-5416

Row 57 · G/R END TREATMENT TYPE 1
2026-09-03 · $5,000.00 · qty 2 EACH · Bid tab · contract 26-2121
2026-09-03 · $3,300.00 · qty 19 EACH · Bid tab · contract 26-2195
2026-08-20 · $3,300.00 · qty 3 EACH · Bid tab · contract 26-2948

Row 58 · G/R END TREATMENT TYPE 2M (observed bids, not an estimate)
2026-05-21 (0.3 years ago) · KYTC, Kentucky · $2,200.00 · qty 1 EACH · Bid tab · contract 26-1513
2026-09-03 (0.0 years ago) · KYTC, Kentucky · $2,500.00 · qty 2 EACH · Bid tab · contract 26-2121
2026-05-21 (0.3 years ago) · KYTC, Kentucky · $1,898.00 · qty 3 EACH · Bid tab · contract 26-1118
2026-04-23 (0.4 years ago) · KYTC, Kentucky · $1,371.50 · qty 3 EACH · Bid tab · contract 26-1510
2026-05-21 (0.3 years ago) · KYTC, Kentucky · $1,863.71 · qty 5 EACH · Bid tab · contract 26-1109

Row 59 · REMOVE G/R END TREATMENT (observed bids, not an estimate)
2026-09-03 (0.0 years ago) · KYTC, Kentucky · $150.00 · qty 4 EACH · Bid tab · contract 26-2121
2026-09-03 (0.0 years ago) · KYTC, Kentucky · $1,400.00 · qty 19 EACH · Bid tab · contract 26-2195

Method and limits

Descriptions are matched to items in Hubstake's index of winning bids from public bid tabulations by wording, size, unit and class; a line without a confident match is not benchmarked. A range requires at least 8 awarded bids from at least 5 projects of the same agency. Older awards are brought to the as-of date with a cost index fitted to the same data; the comparables closest in quantity are used when there are enough. Engineer's estimates and losing bids are never part of a range. Hubstake does not know the correct price for a job and this report is not an appraisal, an audit or engineering advice.