Los Angeles County Public Works contract RMD1102001

Prepared for SAMPLE - public bid tabulation · Compared with awarded bids of Los Angeles County Public Works as of 2026-07-14 · report generated 2026-10-25 · 122 lines · sheet total $3,755,312

99 of 122 (81%)
lines with an awarded range
81% of the sheet's dollars

3 (2%)
lines with observed nearby bids only

6 (5%)
lines with no benchmark

14 (11%)
lump sum / allowance lines (never benchmarked)

35
lines priced above the range
$109,595 above the top of the range in total (price − 75th percentile, × quantity)

43
lines within the range

21
lines priced below the range
$109,037 below the bottom of the range in total

How to read this. The range is the middle of what this agency awarded for the same item (25th–75th percentile of winning bids, brought to the as-of date with Hubstake's cost index). It shows what was paid, not what this job should cost: quantity, site and schedule move prices, and a price outside the range is a question to ask, not a finding. **Coverage is partial**: only 81% of the lines could be compared with a range. In Hubstake's tests on projects held out of the index, an awarded price fell inside its range about half the time. Lines marked "Wide spread" have awarded prices that vary widely; treat their ranges as loose. Observed nearby bids are individual awarded prices from other projects in the same or a bordering state within five years; they are not an estimate.

Lines to look at first (largest dollar distance from the range)

ROW	DESCRIPTION	UNIT PRICE	AWARDED RANGE	FLAG	DISTANCE × QUANTITY
76	Pavement Markings (Thermoplastic)	$36.00	$7.71 – $15.99	FAR ABOVE the range	$53,898
21	Double Adjust Manhole	$1,675.00	$810.64 – $1,411.56	Above the range	$7,112.95
60	Type 332 Cabinet	$39,000	$20,555 – $33,970	Above the range	$5,029.73
28	Furnish And Plant 24" Box Tree	$1,200.00	$548.75 – $1,074.62	Above the range	$4,137.65
45	Switch Pack	$619.00	$55.13 – $181.87	FAR ABOVE the range	$3,059.92
46	Type 1 Standard	$5,241.00	$1,536.47 – $2,422.08	FAR ABOVE the range	$2,818.92
64	Type 1 Standard Foundation	$4,635.00	$1,560.83 – $2,468.76	FAR ABOVE the range	$2,166.24
12	Cross Gutter	$860.00	$590.57 – $805.32	Above the range	$2,023.18
93	Remove Type 1 Standard (Complete) (Excl. Found.)	$3,100.00	$501.46 – $1,119.19	FAR ABOVE the range	$1,980.81
79	Remove Type 15 Standard (Complete) (Excl. Found.)	$3,300.00	$977.89 – $1,435.60	FAR ABOVE the range	$1,864.40
102	Remove Rctb Antenna And Cable	$2,100.00	$101.65 – $290.20	FAR ABOVE the range	$1,809.80
96	Remove Type 15 Foundation	$3,900.00	$1,106.18 – $2,193.47	FAR ABOVE the range	$1,706.53
58	Ped Isolation Module	$1,090.00	$113.44 – $238.01	FAR ABOVE the range	$1,703.99
66	Pedestrian Push Button Plate	$1,767.00	$34.81 – $83.47	FAR ABOVE the range	$1,683.53
71	Detail 29 (Thermoplastic)	$4.00	$1.02 – $3.18	FAR ABOVE the range	$1,640.29

ROW	DESCRIPTION	UNIT PRICE	AWARDED RANGE	FLAG	DISTANCE × QUANTITY
50	Remove Type 337 Cabinet	$2,600.00	$369.74 – $990.64	FAR ABOVE the range	$1,609.36
94	Remove Type 1 Foundation	$2,900.00	$865.28 – $1,398.99	FAR ABOVE the range	$1,501.01
59	2-Channel IId Sensor Unit	$1,137.00	$186.53 – $388.56	FAR ABOVE the range	$1,496.88
22	Pcc Curb & Gutter, Type A3-6	$260.00	$45.93 – $75.83	FAR ABOVE the range	$1,473.37
106	Led Countdown Pedestrian Head (Complete)	$2,805.00	$594.29 – $1,365.08	FAR ABOVE the range	$1,439.92
104	Type 2070 Controller	$14,000	$8,584.88 – $12,597	Above the range	$1,403.12
61	Type 332 Cabinet Foundation	$4,200.00	$2,412.76 – $3,557.62	Above the range	$1,284.76
98	Remove Type 337 Cabinet Foundation	$2,400.00	$430.20 – $1,297.75	FAR ABOVE the range	$1,102.25
99	Install One-Post (Roadside Sign)	$371.00	$103.92 – $283.83	Above the range	$1,046.08
62	Type Iii-Bf Service Cabinet	$8,800.00	$5,433.19 – $8,309.96	Above the range	$980.07

Line-by-line comparison

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
2	Implementation Of Bmps	LS	1	$66,000	—	Lump sum or allowance: not benchmarked
3	Mobilization	LS	1	$300,000	—	Lump sum or allowance: not benchmarked
4	Traffic Control	LS	1	$218,500	—	Lump sum or allowance: not benchmarked
5	Clearing and Grubbing	LS	1	$23,000	—	Lump sum or allowance: not benchmarked
6	Unclassified Excavation	CY	649	$194.00	$112.88 – $201.80 median $155.34 · 12 bids, 12 projects	**Within the range** Low confidence
7	Ac Pavement	TON	16	$392.00	$307.78 – $1,890.81 median $539.31 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 294% of the median)
8	Concrete Removal (Reinforced)	CY	26	$400.00	$243.00 – $769.86 median $445.31 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 118% of the median)
9	Crushed Miscellaneous Base	CY	319	$143.00	$115.80 – $225.78 median $167.00 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 66% of the median)
10	Unclassified Fill	CY	107	$128.00	$51.33 – $361.11 median $82.59 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 375% of the median)
11	Pcc Walk, 4" Thick	SF	3,101	$11.50	$10.32 – $24.38 median $12.12 · 12 bids, 11 projects	**Within the range** Wide spread (middle half spans 116% of the median)
12	Cross Gutter	CY	37	$860.00	$590.57 – $805.32 median $680.23 · 12 bids, 10 projects	**Above the range** Medium confidence
13	Pcc Curb, Type A1-Var	LF	212	$40.00	$48.11 – $75.80 median $56.09 · 12 bids, 10 projects	**Below the range** Low confidence
14	Crushed Aggregate Base matched to: Aggregate Base	CY	37	$229.00	$67.91 – $274.07 median $129.82 · 18 bids, 18 projects	**Within the range** Wide spread (middle half spans 159% of the median)
15	Office Facilities	MTH	9	$5,250.00	$3,422.61 – $11,613 median $4,392.02 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 186% of the median)

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
16	Imported Borrow	CY	49	$137.00	$73.30 – $211.94 median $100.39 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 138% of the median)
17	3" Conduit (Sch 80 Pvc)	LF	1,355	$51.50	$79.74 – $141.31 median $92.14 · 12 bids, 12 projects	**Below the range** Wide spread (middle half spans 67% of the median)
18	Tree Removal (25"+ Diameter)	EA	7	$2,874.00	$1,350.24 – $6,133.56 median $2,847.74 · 12 bids, 11 projects	**Within the range** Wide spread (middle half spans 168% of the median)
19	Concrete Removal (Non- Reinforced)	CY	307	$343.00	$240.95 – $477.31 median $314.56 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 75% of the median)
20	Cold Mill Ac Pavement (0 - 1-1/2")	SF	877,885	$0.30	$0.20 – $0.35 median $0.23 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 67% of the median)
21	Double Adjust Manhole	EA	27	$1,675.00	$810.64 – $1,411.56 median $1,184.05 · 12 bids, 12 projects	**Above the range** Low confidence
22	Pcc Curb & Gutter, Type A3-6 matched to: Pcc Curb & Gutter, Type A3-8	LF	8	$260.00	$45.93 – $75.83 median $52.73 · 12 bids, 10 projects	**FAR ABOVE the range** Low confidence
23	Construction Schedule (Update) (Stipulated Unit Price Of $500/Month)	MTH	8	$500.00	$466.33 – $488.94 median $488.94 · 13 bids, 13 projects	**Above the range** Medium confidence
24	Construction Schedule (As-Built) (Stipulated Unit Price Of $1,000)	LS	1	$1,000.00	—	Lump sum or allowance: not benchmarked
25	Implementation Of The Ltwhp	LS	1	$23,000	—	Lump sum or allowance: not benchmarked
26	Tree Removal (6"-12" Diameter)	EA	7	$1,049.00	$502.35 – $2,977.29 median $808.59 · 8 bids, 8 projects	**Within the range** Wide spread (middle half spans 306% of the median)
27	Tree Removal (13"-24" Diameter)	EA	19	$1,960.00	$1,460.99 – $4,738.45 median $2,973.10 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 110% of the median)
28	Furnish And Plant 24" Box Tree	EA	33	$1,200.00	$548.75 – $1,074.62 median $747.39 · 12 bids, 12 projects	**Above the range** Wide spread (middle half spans 70% of the median)
29	Plant Establishment Period	LS	1	$23,000	—	Lump sum or allowance: not benchmarked
30	Trench Backfill Slurry (Class 270-E-500)	CY	42	$326.00	$271.95 – $770.10 median $494.50 · 12 bids, 11 projects	**Within the range** Wide spread (middle half spans 101% of the median)
31	Ac Pavement(Patch Back)	TON	81	$330.00	$279.80 – $654.45 median $453.53 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 83% of the median)
32	Construction Schedule (Baseline) (Stipulated Unit Price Of $2,500)	LS	1	$2,500.00	—	Lump sum or allowance: not benchmarked
33	Pcc Curb & Gutter, Type A2-8	LF	1,213	$45.00	$42.46 – $81.01 median $65.00 · 16 bids, 10 projects	**Within the range** Low confidence
34	Pcc Curb & Gutter, Type A3-8	LF	28	$85.00	$45.93 – $75.83 median $52.73 · 12 bids, 10 projects	**Above the range** Low confidence
35	Inductive Loop Detector And Leads Saw Cut	LF	4,555	$18.80	$16.62 – $19.59 median $16.62 · 12 bids, 12 projects	**Within the range** Medium confidence
36	Pcc Driveways, 6" Thick	SF	3,598	$11.50	$11.41 – $16.95 median $12.83 · 12 bids, 12 projects	**Within the range** Medium confidence
37	Pcc Curb Ramps	CY	39	$884.00	$1,106.26 – $3,262.94 median $1,515.45 · 12 bids, 12 projects	**Below the range** Wide spread (middle half spans 142% of the median)

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
38	Detectable Warning Surface	SF	342	$38.00	$51.30 – $68.16 median $55.96 · 12 bids, 12 projects	**Below the range** Medium confidence
39	Pcc Curb & Gutter, Type A2-Var	LF	290	$47.00	$63.83 – $118.70 median $104.92 · 12 bids, 12 projects	**Below the range** Low confidence
40	Remove Sign Post	EA	8	$55.00	$86.34 – $164.50 median $109.83 · 12 bids, 12 projects	**Below the range** Wide spread (middle half spans 71% of the median)
41	Sign Panel matched to: Sign Panel, Furnish & Install	EA	23	$223.00	$185.25 – $280.81 median $205.87 · 12 bids, 12 projects	**Within the range** Low confidence
42	New Stub-Out	EA	3	$565.00	no range	Observed nearby: 1 awarded bids, $500.00 – $500.00 observed bids, not an estimate
43	Remove Sign	EA	24	$55.00	$54.79 – $76.76 median $63.80 · 12 bids, 12 projects	**Within the range** Medium confidence
44	Gps Utb Unit And Antenna	EA	1	$5,700.00	$1,918.68 – $4,819.14 median $2,424.92 · 12 bids, 12 projects	**Above the range** Wide spread (middle half spans 120% of the median)
45	Switch Pack	EA	7	$619.00	$55.13 – $181.87 median $93.27 · 12 bids, 12 projects	**FAR ABOVE the range** Wide spread (middle half spans 136% of the median)
46	Type 1 Standard	EA	1	$5,241.00	$1,536.47 – $2,422.08 median $1,954.92 · 12 bids, 12 projects	**FAR ABOVE the range** Low confidence
47	Type 15 Standard	EA	1	$7,815.00	$4,912.92 – $7,525.84 median $5,572.73 · 12 bids, 12 projects	**Above the range** Low confidence
48	8' Luminaire Mast Arm matched to: 12' Luminaire Mast Arm	EA	1	$1,340.00	$974.43 – $1,559.94 median $1,339.53 · 13 bids, 11 projects	**Within the range** Medium confidence
49	Pedestrian Push Button	EA	1	$2,105.00	$547.47 – $1,349.49 median $950.00 · 19 bids, 13 projects	**FAR ABOVE the range** Wide spread (middle half spans 84% of the median)
50	Remove Type 337 Cabinet	EA	1	$2,600.00	$369.74 – $990.64 median $791.27 · 12 bids, 7 projects	**FAR ABOVE the range** Wide spread (middle half spans 78% of the median)
51	Remove Electrical Service matched to: Remove Electrical Services	EA	2	$2,100.00	$484.80 – $2,331.65 median $692.48 · 12 bids, 10 projects	**Within the range** Wide spread (middle half spans 267% of the median)
52	2" Conduit (Sch 80 Pvc) matched to: Condt (PVC) (Sch 40) (2")	LF	215	$50.20	$69.19 – $115.44 median $88.99 · 12 bids, 12 projects	**Below the range** Low confidence
53	2-Pair Detector Lead-In Cable	LF	3,975	$2.00	$2.11 – $4.04 median $2.93 · 12 bids, 12 projects	**Below the range** Wide spread (middle half spans 66% of the median)
54	12-Conductor Signal Cable(Excluding Conduit)	LF	3,640	$3.00	$2.81 – $7.08 median $3.91 · 26 bids, 16 projects	**Within the range** Wide spread (middle half spans 109% of the median)
55	3-Conductor Signal Cable(Excluding Conduit) matched to: 12-Conductor Signal Cable(Excluding Conduit)	LF	3,195	$2.40	$2.86 – $7.08 median $4.34 · 26 bids, 16 projects	**Below the range** Wide spread (middle half spans 97% of the median)
56	5-Conductor Signal Cable(Excluding Conduit) matched to: 12-Conductor Signal Cable(Excluding Conduit)	LF	1,480	$3.00	$3.28 – $7.68 median $4.35 · 26 bids, 18 projects	**Below the range** Wide spread (middle half spans 101% of the median)
57	No. 5 Pull Box Incl Pcc Cover matched to: No. 6 Pull Box Incl Pcc Cover	EA	1	$1,032.00	$1,148.29 – $1,892.74 median $1,449.50 · 12 bids, 9 projects	**Below the range** Low confidence
58	Ped Isolation Module	EA	2	$1,090.00	$113.44 – $238.01 median $123.70 · 12 bids, 12 projects	**FAR ABOVE the range** Wide spread (middle half spans 101% of the median)

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
59	2-Channel Ild Sensor Unit	EA	2	$1,137.00	$186.53 – $388.56 median $203.04 · 12 bids, 11 projects	**FAR ABOVE the range** Wide spread (middle half spans 100% of the median)
60	Type 332 Cabinet	EA	1	$39,000	$20,555 – $33,970 median $26,540 · 12 bids, 10 projects	**Above the range** Low confidence
61	Type 332 Cabinet Foundation	EA	2	$4,200.00	$2,412.76 – $3,557.62 median $3,129.25 · 12 bids, 12 projects	**Above the range** Medium confidence
62	Type Iii-Bf Service Cabinet	EA	2	$8,800.00	$5,433.19 – $8,309.96 median $6,528.63 · 12 bids, 11 projects	**Above the range** Medium confidence
63	Type Iii-B Service Cabinet Foundation	EA	2	$3,400.00	$1,343.50 – $4,284.84 median $2,580.44 · 12 bids, 11 projects	**Within the range** Wide spread (middle half spans 114% of the median)
64	Type 1 Standard Foundation	EA	1	$4,635.00	$1,560.83 – $2,468.76 median $2,177.06 · 12 bids, 12 projects	**FAR ABOVE the range** Medium confidence
65	150 W Hps Luminaire matched to: Lumin HPS (400 W)	EA	1	$1,285.00	$551.13 – $1,105.67 median $818.98 · 12 bids, 7 projects	**Above the range** Wide spread (middle half spans 68% of the median)
66	Pedestrian Push Button Plate	EA	1	$1,767.00	$34.81 – $83.47 median $46.95 · 12 bids, 11 projects	**FAR ABOVE the range** Wide spread (middle half spans 104% of the median)
67	Asphalt Rubber Hot Mix	TON	7,732	$141.00	$113.25 – $146.73 median $132.19 · 12 bids, 12 projects	**Within the range** Medium confidence
68	#10 Wire matched to: Wire-no. 12	LF	3,930	$2.10	$1.86 – $2.56 median $2.05 · 19 bids, 16 projects	**Within the range** Medium confidence
69	Ac Pavement(Digouts)	TON	449	$219.00	$117.56 – $224.64 median $141.01 · 19 bids, 19 projects	**Within the range** Wide spread (middle half spans 76% of the median)
70	Detail 22 (Thermoplastic)	LF	7,683	$2.00	$0.93 – $1.99 median $1.45 · 32 bids, 10 projects	**Above the range** Wide spread (middle half spans 73% of the median)
71	Detail 29 (Thermoplastic) matched to: Detail 22 (Thermoplastic)	LF	1,999	$4.00	$1.02 – $3.18 median $1.67 · 32 bids, 12 projects	**FAR ABOVE the range** Wide spread (middle half spans 129% of the median)
72	Detail 32 (Thermoplastic) matched to: Detail 22 (Thermoplastic)	LF	220	$2.60	$1.87 – $3.83 median $2.80 · 32 bids, 13 projects	**Within the range** Wide spread (middle half spans 70% of the median)
73	Detail 38 (Thermoplastic) matched to: Detail 22 (Thermoplastic)	LF	1,863	$2.00	$1.03 – $3.18 median $1.80 · 32 bids, 12 projects	**Within the range** Wide spread (middle half spans 120% of the median)
74	Detail 8 (Thermoplastic) matched to: Detail 22 (Thermoplastic)	LF	695	$0.80	$0.96 – $2.80 median $1.39 · 32 bids, 13 projects	**FAR BELOW the range** Wide spread (middle half spans 133% of the median)
75	Detail 9 (Thermoplastic) matched to: Detail 22 (Thermoplastic)	LF	14,270	$0.80	$0.93 – $1.99 median $1.45 · 32 bids, 10 projects	**Below the range** Wide spread (middle half spans 73% of the median)
76	Pavement Markings (Thermoplastic) matched to: Thermoplastic Pavement Marking	SF	2,693	$36.00	$7.71 – $15.99 median $10.63 · 12 bids, 12 projects	**FAR ABOVE the range** Wide spread (middle half spans 78% of the median)
77	12" Striping (Thermoplastic)	LF	689	$6.00	$3.96 – $9.07 median $4.35 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 117% of the median)
78	4" Conduit (Sch 80 Pvc) matched to: Condt (PVC) (Sch 40) (4")	LF	180	$45.80	$84.34 – $109.48 median $97.79 · 12 bids, 12 projects	**Below the range** Medium confidence
79	Remove Type 15 Standard (Complete) (Excl. Found.)	EA	1	$3,300.00	$977.89 – $1,435.60 median $1,122.40 · 12 bids, 12 projects	**FAR ABOVE the range** Medium confidence

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
80	Type 15 Standard Foundation	EA	1	$5,145.00	$3,325.64 – $5,057.25 median $3,963.81 · 12 bids, 12 projects	**Above the range** Medium confidence
81	Curb Markings (One-Coat Paint)	LF	22	$3.00	$2.98 – $8.46 median $4.12 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 133% of the median)
82	Asphalt Rubber Hot Mix (Test Strip)	TON	500	$153.00	$119.00 – $161.88 median $142.92 · 12 bids, 12 projects	**Within the range** Medium confidence
83	Detail 40 (Thermoplastic) matched to: Detail 22 (Thermoplastic)	LF	67	$2.00	$2.30 – $7.50 median $3.78 · 32 bids, 19 projects	**Below the range** Wide spread (middle half spans 137% of the median)
84	Remove Striping And Markings (Thermoplastic)	SF	1,766	$3.50	$4.30 – $8.19 median $5.44 · 10 bids, 10 projects	**Below the range** Wide spread (middle half spans 71% of the median)
85	Install Fire Hydrant Location Rpm	EA	23	$14.00	$14.95 – $23.76 median $16.39 · 12 bids, 12 projects	**Below the range** Low confidence
86	Detail 25 (Thermoplastic) matched to: Detail 22 (Thermoplastic)	LF	184	$1.25	$1.91 – $4.47 median $2.93 · 32 bids, 14 projects	**Below the range** Wide spread (middle half spans 87% of the median)
87	Detail 27B (Thermoplastic)	LF	1,357	$2.00	$0.89 – $2.01 median $1.40 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 80% of the median)
88	24" Striping (Thermoplastic)	LF	2,335	$7.20	$7.82 – $16.36 median $8.22 · 12 bids, 12 projects	**Below the range** Wide spread (middle half spans 104% of the median)
89	Detail 2 (Thermoplastic) matched to: Detail 22 (Thermoplastic)	LF	1,988	$1.00	$1.02 – $3.18 median $1.67 · 32 bids, 12 projects	**Below the range** Wide spread (middle half spans 129% of the median)
90	Detail 31 (Thermoplastic) matched to: Detail 22 (Thermoplastic)	LF	565	$2.20	$1.03 – $3.32 median $1.87 · 32 bids, 12 projects	**Within the range** Wide spread (middle half spans 123% of the median)
91	Detail 38A (Thermoplastic)	LF	295	$1.60	$1.58 – $2.91 median $1.88 · 15 bids, 15 projects	**Within the range** Wide spread (middle half spans 71% of the median)
92	Curb Drain Per Std Plan 150, N=1, Case 3 Inlet	EA	3	$1,400.00	$335.41 – $6,006.90 median $1,451.86 · 12 bids, 10 projects	**Within the range** Wide spread (middle half spans 391% of the median)
93	Remove Type 1 Standard (Complete) (Excl. Found.)	EA	1	$3,100.00	$501.46 – $1,119.19 median $600.78 · 12 bids, 12 projects	**FAR ABOVE the range** Wide spread (middle half spans 103% of the median)
94	Remove Type 1 Foundation	EA	1	$2,900.00	$865.28 – $1,398.99 median $1,064.08 · 12 bids, 12 projects	**FAR ABOVE the range** Low confidence
95	4-12" Led Vehicle Head (Complete) matched to: 3-12" Led Vehicle Head (Complete)	EA	1	$3,443.00	$1,711.50 – $2,580.85 median $2,350.00 · 13 bids, 12 projects	**Above the range** Medium confidence
96	Remove Type 15 Foundation	EA	1	$3,900.00	$1,106.18 – $2,193.47 median $1,934.70 · 12 bids, 12 projects	**FAR ABOVE the range** Low confidence
97	Detail 38B (Thermoplastic)	LF	90	$2.00	$1.45 – $3.02 median $2.30 · 9 bids, 9 projects	**Within the range** Wide spread (middle half spans 68% of the median)
98	Remove Type 337 Cabinet Foundation	EA	1	$2,400.00	$430.20 – $1,297.75 median $813.52 · 12 bids, 12 projects	**FAR ABOVE the range** Wide spread (middle half spans 107% of the median)
99	Install One-Post (Roadside Sign)	EA	12	$371.00	$103.92 – $283.83 median $177.14 · 12 bids, 12 projects	**Above the range** Wide spread (middle half spans 102% of the median)
100	4-Camera Video Detection System (Complete) matched to: Video Detection System Camera	EA	1	$31,650	$17,840 – $57,923 median $46,672 · 12 bids, 11 projects	**Within the range** Wide spread (middle half spans 86% of the median)

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
101	4-Camera Video Detection System (Complete) matched to: Video Detection System Camera	EA	1	$32,000	$17,840 – $57,923 median $46,672 · 12 bids, 11 projects	**Within the range** Wide spread (middle half spans 86% of the median)
102	Remove Rctb Antenna And Cable	EA	1	$2,100.00	$101.65 – $290.20 median $195.58 · 12 bids, 12 projects	**FAR ABOVE the range** Wide spread (middle half spans 96% of the median)
103	Relocate Type 332 Cabinet (Complete)	EA	1	$4,500.00	$2,993.80 – $6,528.63 median $4,527.30 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 78% of the median)
104	Type 2070 Controller	EA	1	$14,000	$8,584.88 – $12,597 median $10,676 · 12 bids, 12 projects	**Above the range** Medium confidence
105	Battery Backup System (Complete)	EA	1	$11,245	$11,192 – $20,246 median $17,161 · 11 bids, 11 projects	**Within the range** Low confidence
106	Led Countdown Pedestrian Head (Complete)	EA	1	$2,805.00	$594.29 – $1,365.08 median $939.48 · 12 bids, 11 projects	**FAR ABOVE the range** Wide spread (middle half spans 82% of the median)
107	8" Striping (Thermoplastic)	LF	58	$7.00	$1.55 – $4.18 median $2.89 · 12 bids, 12 projects	**FAR ABOVE the range** Wide spread (middle half spans 91% of the median)
108	Remove Pull Box And Resurface Sidewalk	EA	35	$552.00	$480.78 – $1,507.91 median $987.91 · 12 bids, 12 projects	**Within the range** Wide spread (middle half spans 104% of the median)
109	Crown Reduction W/ Root Pruning, Tree (25" + Diameter)	EA	1	$2,621.00	no range	Observed nearby: 1 awarded bids, $950.00 – $950.00 observed bids, not an estimate
110	City Of South El Monte Permit And Inspection Fees (Allowance Of $2,500)	AL	2,500	$1.00	—	Lump sum or allowance: not benchmarked
111	City Of Industry Permit And Inspection Fees (Allowance Of $5,000)	AL	5,000	$1.00	—	Lump sum or allowance: not benchmarked
112	Scrra Permit And Inspection Fees (Allowance Of $10,000)	AL	10,000	$1.00	—	Lump sum or allowance: not benchmarked
113	Caltrans Encroachment Permit Inspection Fee (Allowance Of $10,000)	AL	10,000	$1.00	—	Lump sum or allowance: not benchmarked
114	Crown Reduction W/ Root Pruning, Tree (1" - 12" Diameter)	EA	1	$1,573.00	—	No awarded bids from this agency for this item. No awarded bids of this item in the same or a bordering state in the last 5 years.
115	Tree Well, Type 1, Case 2 (Modified Per Construction Note 10 And Detail E On Sheet 5)	EA	8	$354.00	—	No awarded bids from this agency for this item. No awarded bids of this item in the same or a bordering state in the last 5 years.
116	Remove And Salvage Manhole	EA	4	$1,600.00	—	No awarded bids from this agency for this item. No awarded bids of this item in the same or a bordering state in the last 5 years.
117	Seal Box Culverts With Brick And Mortar	LS	1	$5,500.00	—	Lump sum or allowance: not benchmarked
118	Type 3 Composite Pull Box Including Cover matched to: Composite Type 3 Pull Box Incl Cover	EA	37	$915.00	$1,786.76 – $2,478.93 median $2,145.12 · 12 bids, 12 projects	**Below the range** Medium confidence
119	Ev Preemption Module For Hardwire Ev	EA	2	$8,071.00	—	No awarded bids from this agency for this item. No awarded bids of this item in the same or a bordering state in the last 5 years.
120	Reconfigure Video Detection Zone - 2 Camera matched to: Reconfigure Video Detection Zone - 4 Camera	EA	1	$2,661.00	no range	Observed nearby: 4 awarded bids, $2,300.00 – $8,000.00 observed bids, not an estimate
121	Sce Work (Allowance Of $4,000)	AL	4,000	$1.00	—	Lump sum or allowance: not benchmarked
122	Solid Yellow Painted Median	SF	87	$3.00	—	No awarded bids from this agency for this item. No awarded bids of this item in the same or a bordering state in the last 5 years.

ROW	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AWARDED RANGE	RESULT
123	Remove And Replant Bush	EA	1	$3,000.00	—	No awarded bids from this agency for this item. No awarded bids of this item in the same or a bordering state in the last 5 years.

Sources

For each line with a range: the three most recent awarded bids of the agency for the matched item. For observed lines: every bid shown. Each links to the agency's document.

Row 6 · Unclassified Excavation
2026-07-14 · $164.00 · qty 1267 CY · Bid tab · contract RDC0015913
2026-07-14 · $95.46 · qty 938 CY · Bid tab · contract WRDM000062
2026-07-07 · $138.00 · qty 37 CY · Bid tab · contract TDS0001655

Row 7 · Ac Pavement
2026-07-14 · $120.00 · qty 5490 TON · Bid tab · contract RDC0015913
2026-03-03 · $575.00 · qty 4 TON · Bid tab · contract TDS0001721
2026-02-17 · $413.45 · qty 195 TON · Bid tab · contract RDC0016661

Row 8 · Concrete Removal (Reinforced)
2026-07-14 · $300.00 · qty 16 CY · Bid tab · contract RDC0015913
2026-02-17 · $650.00 · qty 29 CY · Bid tab · contract RDC0016668
2026-02-03 · $755.00 · qty 36 CY · Bid tab · contract RDC0015749

Row 9 · Crushed Miscellaneous Base
2026-07-14 · $160.00 · qty 1009 CY · Bid tab · contract RDC0015913
2026-07-14 · $81.03 · qty 97 CY · Bid tab · contract WRDM000062
2026-07-07 · $86.25 · qty 27 CY · Bid tab · contract TDS0001655

Row 10 · Unclassified Fill
2026-07-14 · $555.00 · qty 4 CY · Bid tab · contract WRDM000062
2026-02-03 · $7.00 · qty 7988 CY · Bid tab · contract RDC0015749
2025-10-28 · $250.00 · qty 9 CY · Bid tab · contract RDC0016428

Row 11 · Pcc Walk, 4" Thick
2026-07-14 · $55.50 · qty 134 SF · Bid tab · contract WRDM000062
2026-07-14 · $12.00 · qty 28411 SF · Bid tab · contract RDC0015913
2026-03-03 · $9.50 · qty 7547 SF · Bid tab · contract RDC0016556

Row 12 · Cross Gutter
2026-07-14 · $700.00 · qty 232 CY · Bid tab · contract RDC0015913
2025-10-28 · $800.00 · qty 56 CY · Bid tab · contract RDC0016428
2024-05-23 · $615.00 · qty 75 CY · Bid tab · contract RDC0014911

Row 13 · Pcc Curb, Type A1-Var
2026-07-14 · $48.00 · qty 317 LF · Bid tab · contract RDC0015913
2026-03-03 · $69.00 · qty 12 LF · Bid tab · contract RDC0016556
2025-10-28 · $56.00 · qty 91 LF · Bid tab · contract RDC0016428

Row 14 · Crushed Aggregate Base
2026-02-17 · $1,000.00 · qty 3 CY · Bid tab · contract RDC0016668
2026-02-03 · $88.00 · qty 527 CY · Bid tab · contract RDC0015749
2024-05-23 · $240.00 · qty 2404 CY · Bid tab · contract RDC0014911

Row 15 · Office Facilities
2026-07-14 · $4,000.00 · qty 12 MTH · Bid tab · contract RDC0015913
2026-07-14 · $1,665.00 · qty 6 MTH · Bid tab · contract WRDM000062
2026-02-17 · $16,000 · qty 6 MTH · Bid tab · contract RDC0016661

Row 16 · Imported Borrow
2025-06-24 · $200.00 · qty 32 CY · Bid tab · contract RDC0016677
2024-04-02 · $1,300.00 · qty 1 CY · Bid tab · contract TDS0001831
2023-09-05 · $2,550.00 · qty 1 CY · Bid tab · contract TDS0001830

Row 17 · 3" Conduit (Sch 80 Pvc)
2026-07-14 · $85.00 · qty 420 LF · Bid tab · contract RDC0015913
2026-07-07 · $100.00 · qty 20 LF · Bid tab · contract TDS0001655
2026-03-31 · $34.00 · qty 2020 LF · Bid tab · contract TDS0001834

Row 18 · Tree Removal (25"+ Diameter)
2026-02-03 · $6,800.00 · qty 1 EA · Bid tab · contract RDC0015749
2025-10-28 · $2,200.00 · qty 9 EA · Bid tab · contract RDC0016428
2025-06-24 · $4,000.00 · qty 1 EA · Bid tab · contract RDC0016677

Row 19 · Concrete Removal (Non- Reinforced)
2026-07-14 · $200.00 · qty 783 CY · Bid tab · contract RDC0015913
2026-07-14 · $457.32 · qty 40 CY · Bid tab · contract WRDM000062
2026-07-07 · $460.00 · qty 24 CY · Bid tab · contract TDS0001655

Row 20 · Cold Mill Ac Pavement (0 - 1-1/2")
2025-10-21 · $0.42 · qty 162929 SF · Bid tab · contract RMD3508001
2024-05-23 · $0.35 · qty 1791804 SF · Bid tab · contract RDC0014911
2024-04-23 · $0.27 · qty 646644 SF · Bid tab · contract RMD4403002

Row 21 · Double Adjust Manhole
2024-05-23 · $1,275.00 · qty 21 EA · Bid tab · contract RDC0014911
2024-04-23 · $1,200.00 · qty 47 EA · Bid tab · contract RMD4403002
2023-10-10 · $1,500.00 · qty 5 EA · Bid tab · contract RDC0012971

Row 22 · Pcc Curb & Gutter, Type A3-6
2026-02-03 · $36.00 · qty 3979 LF · Bid tab · contract RDC0015749
2024-05-23 · $52.00 · qty 235 LF · Bid tab · contract RDC0014911
2022-08-23 · $72.90 · qty 16 LF · Bid tab · contract RDC0016303

Row 23 · Construction Schedule (Update) (Stipulated Unit Price Of $500/Month)
2026-07-14 · $500.00 · qty 5 MTH · Bid tab · contract WRDM000062
2026-07-14 · $500.00 · qty 11 MTH · Bid tab · contract RDC0015913
2026-07-07 · $500.00 · qty 2 MTH · Bid tab · contract TDS0001655

Row 26 · Tree Removal (6"-12" Diameter)
2026-02-03 · $3,000.00 · qty 7 EA · Bid tab · contract RDC0015749
2025-10-28 · $700.00 · qty 5 EA · Bid tab · contract RDC0016428
2025-03-11 · $350.00 · qty 107 EA · Bid tab · contract RDC0016013

Row 27 · Tree Removal (13"-24" Diameter)
2026-07-14 · $2,700.00 · qty 3 EA · Bid tab · contract RDC0015913
2026-07-14 · $8,880.00 · qty 1 EA · Bid tab · contract WRDM000062
2026-02-03 · $5,200.00 · qty 5 EA · Bid tab · contract RDC0015749

Row 28 · Furnish And Plant 24" Box Tree
2026-07-14 · $5,100.00 · qty 3 EA · Bid tab · contract RDC0015913
2026-02-03 · $546.00 · qty 183 EA · Bid tab · contract RDC0015749
2025-10-28 · $1,200.00 · qty 24 EA · Bid tab · contract RDC0016428

Row 30 · Trench Backfill Slurry (Class 270-E-500)
2026-07-14 · $700.00 · qty 1 CY · Bid tab · contract RDC0015913
2026-07-07 · $460.00 · qty 9 CY · Bid tab · contract TDS0001655
2026-03-31 · $626.00 · qty 10 CY · Bid tab · contract TDS0001834

Row 31 · Ac Pavement(Patch Back)
2026-07-14 · $300.00 · qty 2 TON · Bid tab · contract RDC0015913
2026-07-07 · $575.00 · qty 11 TON · Bid tab · contract TDS0001655
2026-03-31 · $1,564.00 · qty 2 TON · Bid tab · contract TDS0001834

Row 33 · Pcc Curb & Gutter, Type A2-8
2026-07-14 · $64.00 · qty 109 LF · Bid tab · contract RDC0015913
2026-07-07 · $115.00 · qty 147 LF · Bid tab · contract TDS0001655
2026-03-31 · $127.00 · qty 374 LF · Bid tab · contract TDS0001834

Row 34 · Pcc Curb & Gutter, Type A3-8
2026-02-03 · $36.00 · qty 3979 LF · Bid tab · contract RDC0015749
2024-05-23 · $52.00 · qty 235 LF · Bid tab · contract RDC0014911
2022-08-23 · $72.90 · qty 16 LF · Bid tab · contract RDC0016303

Row 35 · Inductive Loop Detector And Leads Saw Cut
2026-03-31 · $23.00 · qty 350 LF · Bid tab · contract TDS0001834
2026-02-03 · $44.50 · qty 383 LF · Bid tab · contract RDC0015749
2026-01-22 · $21.00 · qty 3730 LF · Bid tab · contract TSM0010463

Row 36 · Pcc Driveways, 6" Thick
2026-07-14 · $22.00 · qty 80 SF · Bid tab · contract RDC0015913
2026-02-03 · $15.50 · qty 5803 SF · Bid tab · contract RDC0015749
2025-10-21 · $40.00 · qty 244 SF · Bid tab · contract RMD3508001

Row 37 · Pcc Curb Ramps
2026-07-14 · $1,500.00 · qty 118 CY · Bid tab · contract RDC0015913
2026-07-14 · $3,885.00 · qty 1 CY · Bid tab · contract WRDM000062
2026-03-03 · $600.00 · qty 2 CY · Bid tab · contract RDC0016556

Row 38 · Detectable Warning Surface
2026-07-14 · $50.00 · qty 819 SF · Bid tab · contract RDC0015913
2026-07-14 · $333.00 · qty 20 SF · Bid tab · contract WRDM000062
2026-07-07 · $86.25 · qty 45 SF · Bid tab · contract TDS0001655

Row 39 · Pcc Curb & Gutter, Type A2-Var
2026-07-14 · $65.00 · qty 1616 LF · Bid tab · contract RDC0015913
2026-07-07 · $115.00 · qty 147 LF · Bid tab · contract TDS0001655
2026-03-31 · $127.00 · qty 374 LF · Bid tab · contract TDS0001834

Row 40 · Remove Sign Post
2026-02-03 · $55.50 · qty 39 EA · Bid tab · contract RDC0015749
2025-11-18 · $145.00 · qty 1 EA · Bid tab · contract TSM0010460
2025-10-28 · $90.00 · qty 3 EA · Bid tab · contract RDC0016428

Row 41 · Sign Panel
2026-03-31 · $256.00 · qty 2 EA · Bid tab · contract TDS0001834
2026-02-03 · $274.00 · qty 80 EA · Bid tab · contract RDC0015749
2025-11-04 · $143.00 · qty 2 EA · Bid tab · contract TSM0010465

Row 42 · New Stub-Out (observed bids, not an estimate)
2025-12-16 (0.6 years ago) · Los Angeles County Public Works, California · $500.00 · qty 15 EA · Bid tab · contract OSD0000031

Row 43 · Remove Sign
2026-02-03 · $55.00 · qty 58 EA · Bid tab · contract RDC0015749
2026-01-22 · $60.00 · qty 12 EA · Bid tab · contract TSM0010463
2025-11-18 · $75.00 · qty 18 EA · Bid tab · contract TSM0010460

Row 44 · Gps Utb Unit And Antenna
2026-03-31 · $1,854.00 · qty 3 EA · Bid tab · contract TDS0001834
2026-01-22 · $500.00 · qty 18 EA · Bid tab · contract TSM0010463
2025-12-16 · $6,776.00 · qty 4 EA · Bid tab · contract TSM0010470

Row 45 · Switch Pack
2026-03-31 · $95.00 · qty 10 EA · Bid tab · contract TDS0001834
2026-03-03 · $65.00 · qty 7 EA · Bid tab · contract TDS0001721
2026-01-22 · $235.00 · qty 4 EA · Bid tab · contract TSM0010463

Row 46 · Type 1 Standard
2026-03-31 · $2,288.00 · qty 9 EA · Bid tab · contract TDS0001834
2026-02-03 · $2,465.00 · qty 1 EA · Bid tab · contract RDC0015749
2026-01-22 · $2,100.00 · qty 1 EA · Bid tab · contract TSM0010463

Row 47 · Type 15 Standard
2026-03-31 · $5,389.00 · qty 12 EA · Bid tab · contract TDS0001834
2025-11-18 · $5,200.00 · qty 1 EA · Bid tab · contract TSM0010460
2025-10-28 · $6,000.00 · qty 5 EA · Bid tab · contract RDC0016428

Row 48 · 8' Luminaire Mast Arm
2026-07-07 · $1,030.00 · qty 2 EA · Bid tab · contract TDS0001655
2026-03-31 · $1,937.00 · qty 12 EA · Bid tab · contract TDS0001834
2026-03-03 · $960.00 · qty 3 EA · Bid tab · contract TDS0001721

Row 49 · Pedestrian Push Button
2026-07-14 · $32.00 · qty 7 EA · Bid tab · contract RDC0015913
2026-07-07 · $3,300.00 · qty 4 EA · Bid tab · contract TDS0001655
2026-03-31 · $1,756.00 · qty 40 EA · Bid tab · contract TDS0001834

Row 50 · Remove Type 337 Cabinet
2025-11-18 · $500.00 · qty 1 EA · Bid tab · contract TSM0010460
2025-10-28 · $800.00 · qty 1 EA · Bid tab · contract TSM0010248
2023-12-05 · $1,100.00 · qty 1 EA · Bid tab · contract RMD2504001

Row 51 · Remove Electrical Service
2024-04-02 · $2,500.00 · qty 1 EA · Bid tab · contract TDS0001831
2023-09-05 · $2,500.00 · qty 1 EA · Bid tab · contract TDS0001830
2023-08-22 · $2,500.00 · qty 1 EA · Bid tab · contract TDS0001828

Row 52 · 2" Conduit (Sch 80 Pvc)
2026-03-31 · $33.00 · qty 4 LF · Bid tab · contract TDS0001834
2026-03-03 · $100.00 · qty 17 LF · Bid tab · contract TDS0001721
2026-02-03 · $26.00 · qty 1275 LF · Bid tab · contract RDC0015749

Row 53 · 2-Pair Detector Lead-In Cable
2026-07-07 · $3.80 · qty 1500 LF · Bid tab · contract TDS0001655
2026-03-31 · $4.00 · qty 1850 LF · Bid tab · contract TDS0001834
2026-02-03 · $1.75 · qty 2430 LF · Bid tab · contract RDC0015749

Row 54 · 12-Conductor Signal Cable(Excluding Conduit)
2026-07-14 · $8.00 · qty 1400 LF · Bid tab · contract RDC0015913
2026-07-07 · $3.60 · qty 1300 LF · Bid tab · contract TDS0001655
2026-03-31 · $2.90 · qty 6630 LF · Bid tab · contract TDS0001834

Row 55 · 3-Conductor Signal Cable(Excluding Conduit)
2026-07-14 · $8.00 · qty 1400 LF · Bid tab · contract RDC0015913
2026-07-07 · $3.60 · qty 1300 LF · Bid tab · contract TDS0001655
2026-03-31 · $2.90 · qty 6630 LF · Bid tab · contract TDS0001834

Row 56 · 5-Conductor Signal Cable(Excluding Conduit)
2026-07-14 · $8.00 · qty 1400 LF · Bid tab · contract RDC0015913
2026-07-07 · $3.60 · qty 1300 LF · Bid tab · contract TDS0001655
2026-03-31 · $2.90 · qty 6630 LF · Bid tab · contract TDS0001834

Row 57 · No. 5 Pull Box Incl Pcc Cover
2026-07-14 · $1,500.00 · qty 2 EA · Bid tab · contract RDC0015913
2026-03-03 · $1,017.50 · qty 6 EA · Bid tab · contract RDC0016556
2025-12-16 · $1,377.00 · qty 4 EA · Bid tab · contract TSM0010470

Row 58 · Ped Isolation Module
2026-03-31 · $303.00 · qty 4 EA · Bid tab · contract TDS0001834
2026-03-03 · $200.00 · qty 2 EA · Bid tab · contract TDS0001721
2026-01-22 · $235.00 · qty 2 EA · Bid tab · contract TSM0010463

Row 59 · 2-Channel Ild Sensor Unit
2026-03-31 · $392.00 · qty 1 EA · Bid tab · contract TDS0001834
2026-02-03 · $388.00 · qty 4 EA · Bid tab · contract RDC0015749
2026-01-22 · $115.00 · qty 4 EA · Bid tab · contract TSM0010463

Row 60 · Type 332 Cabinet
2026-03-31 · $36,959 · qty 1 EA · Bid tab · contract TDS0001834
2026-03-03 · $26,500 · qty 1 EA · Bid tab · contract TDS0001721
2025-11-18 · $25,633 · qty 1 EA · Bid tab · contract TSM0010460

Row 61 · Type 332 Cabinet Foundation
2026-03-31 · $2,008.00 · qty 1 EA · Bid tab · contract TDS0001834
2026-03-03 · $3,500.00 · qty 1 EA · Bid tab · contract TDS0001721
2025-11-18 · $3,342.00 · qty 1 EA · Bid tab · contract TSM0010460

Row 62 · Type Iii-Bf Service Cabinet
2026-03-31 · $5,404.00 · qty 1 EA · Bid tab · contract TDS0001834
2026-02-03 · $8,810.00 · qty 2 EA · Bid tab · contract RDC0015749
2025-06-24 · $6,318.00 · qty 1 EA · Bid tab · contract TSM0010286

Row 63 · Type Iii-B Service Cabinet Foundation
2025-06-24 · $3,200.00 · qty 1 EA · Bid tab · contract TSM0010286
2024-05-23 · $3,225.00 · qty 1 EA · Bid tab · contract RDC0014911
2023-09-12 · $2,225.00 · qty 1 EA · Bid tab · contract TDS0001706

Row 64 · Type 1 Standard Foundation
2026-03-31 · $1,473.00 · qty 9 EA · Bid tab · contract TDS0001834
2026-02-03 · $1,995.00 · qty 1 EA · Bid tab · contract RDC0015749
2026-01-22 · $1,250.00 · qty 1 EA · Bid tab · contract TSM0010463

Row 65 · 150 W Hps Luminaire
2026-03-03 · $660.00 · qty 4 EA · Bid tab · contract TDS0001721
2026-01-22 · $1,000.00 · qty 21 EA · Bid tab · contract TSM0010463
2025-08-26 · $850.00 · qty 3 EA · Bid tab · contract TSM0010258

Row 66 · Pedestrian Push Button Plate
2026-07-14 · $32.00 · qty 7 EA · Bid tab · contract RDC0015913
2026-07-07 · $45.00 · qty 4 EA · Bid tab · contract TDS0001655
2026-03-31 · $57.00 · qty 40 EA · Bid tab · contract TDS0001834

Row 67 · Asphalt Rubber Hot Mix
2026-07-14 · $140.00 · qty 3026 TON · Bid tab · contract RDC0015913
2025-10-21 · $190.00 · qty 2137 TON · Bid tab · contract RMD3508001
2024-04-23 · $130.00 · qty 8362 TON · Bid tab · contract RMD4403002

Row 68 · #10 Wire
2026-07-14 · $2.10 · qty 770 LF · Bid tab · contract RDC0015913
2026-07-07 · $1.89 · qty 5400 LF · Bid tab · contract TDS0001655
2026-03-31 · $2.10 · qty 9800 LF · Bid tab · contract TDS0001834

Row 69 · Ac Pavement(Digouts)
2025-10-21 · $560.00 · qty 8 TON · Bid tab · contract RMD3508001
2024-05-23 · $385.00 · qty 538 TON · Bid tab · contract RDC0014911
2019-04-30 · $218.00 · qty 254 TON · Bid tab · contract RDC0016306

Row 70 · Detail 22 (Thermoplastic)
2026-02-03 · $6.57 · qty 240 LF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 50 LF · Bid tab · contract TSM0010463
2025-12-16 · $11.00 · qty 100 LF · Bid tab · contract TSM0010470

Row 71 · Detail 29 (Thermoplastic)
2026-02-03 · $6.57 · qty 240 LF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 50 LF · Bid tab · contract TSM0010463
2025-12-16 · $11.00 · qty 100 LF · Bid tab · contract TSM0010470

Row 72 · Detail 32 (Thermoplastic)
2026-02-03 · $6.57 · qty 240 LF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 50 LF · Bid tab · contract TSM0010463
2025-12-16 · $11.00 · qty 100 LF · Bid tab · contract TSM0010470

Row 73 · Detail 38 (Thermoplastic)
2026-02-03 · $6.57 · qty 240 LF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 50 LF · Bid tab · contract TSM0010463
2025-12-16 · $11.00 · qty 100 LF · Bid tab · contract TSM0010470

Row 74 · Detail 8 (Thermoplastic)
2026-02-03 · $6.57 · qty 240 LF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 50 LF · Bid tab · contract TSM0010463
2025-12-16 · $11.00 · qty 100 LF · Bid tab · contract TSM0010470

Row 75 · Detail 9 (Thermoplastic)
2026-02-03 · $6.57 · qty 240 LF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 50 LF · Bid tab · contract TSM0010463
2025-12-16 · $11.00 · qty 100 LF · Bid tab · contract TSM0010470

Row 76 · Pavement Markings (Thermoplastic)
2026-07-14 · $15.54 · qty 283 SF · Bid tab · contract WRDM000062
2026-02-03 · $11.00 · qty 3455 SF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 45 SF · Bid tab · contract TSM0010463

Row 77 · 12" Striping (Thermoplastic)
2026-07-07 · $5.47 · qty 160 LF · Bid tab · contract TDS0001655
2026-03-31 · $4.30 · qty 860 LF · Bid tab · contract TDS0001834
2026-02-03 · $6.60 · qty 2312 LF · Bid tab · contract RDC0015749

Row 78 · 4" Conduit (Sch 80 Pvc)
2026-03-31 · $51.00 · qty 20 LF · Bid tab · contract TDS0001834
2026-03-03 · $100.00 · qty 6 LF · Bid tab · contract TDS0001721
2025-11-18 · $110.00 · qty 565 LF · Bid tab · contract TSM0010460

Row 79 · Remove Type 15 Standard (Complete) (Excl. Found.)
2026-03-31 · $913.00 · qty 12 EA · Bid tab · contract TDS0001834
2026-02-03 · $1,090.00 · qty 1 EA · Bid tab · contract RDC0015749
2025-12-16 · $1,000.00 · qty 1 EA · Bid tab · contract TSM0010470

Row 80 · Type 15 Standard Foundation
2026-03-31 · $2,696.00 · qty 12 EA · Bid tab · contract TDS0001834
2025-11-18 · $3,600.00 · qty 1 EA · Bid tab · contract TSM0010460
2025-10-28 · $3,400.00 · qty 5 EA · Bid tab · contract RDC0016428

Row 81 · Curb Markings (One-Coat Paint)
2026-02-03 · $3.29 · qty 92 LF · Bid tab · contract RDC0015749
2025-12-16 · $5.00 · qty 159 LF · Bid tab · contract TSM0010470
2025-10-28 · $35.00 · qty 25 LF · Bid tab · contract TSM0010255

Row 82 · Asphalt Rubber Hot Mix (Test Strip)
2024-04-23 · $135.00 · qty 500 TON · Bid tab · contract RMD4403002
2023-12-05 · $155.00 · qty 500 TON · Bid tab · contract RMD2504001
2023-10-10 · $170.00 · qty 500 TON · Bid tab · contract RDC0012971

Row 83 · Detail 40 (Thermoplastic)
2026-02-03 · $6.57 · qty 240 LF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 50 LF · Bid tab · contract TSM0010463
2025-12-16 · $11.00 · qty 100 LF · Bid tab · contract TSM0010470

Row 84 · Remove Striping And Markings (Thermoplastic)
2024-10-08 · $2.50 · qty 2000 SF · Bid tab · contract TRN0000027
2024-04-23 · $5.00 · qty 705 SF · Bid tab · contract RMD4403002
2023-12-05 · $4.00 · qty 3345 SF · Bid tab · contract TSM0010285

Row 85 · Install Fire Hydrant Location Rpm
2026-07-14 · $16.00 · qty 14 EA · Bid tab · contract RDC0015913
2026-07-07 · $11.50 · qty 2 EA · Bid tab · contract TDS0001655
2026-02-03 · $11.00 · qty 8 EA · Bid tab · contract RDC0015749

Row 86 · Detail 25 (Thermoplastic)
2026-02-03 · $6.57 · qty 240 LF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 50 LF · Bid tab · contract TSM0010463
2025-12-16 · $11.00 · qty 100 LF · Bid tab · contract TSM0010470

Row 87 · Detail 27B (Thermoplastic)
2026-02-03 · $0.88 · qty 250 LF · Bid tab · contract RDC0015749
2025-10-28 · $2.00 · qty 83 LF · Bid tab · contract RDC0016428
2025-03-11 · $1.50 · qty 1099 LF · Bid tab · contract RDC0016013

Row 88 · 24" Striping (Thermoplastic)
2026-07-07 · $10.92 · qty 600 LF · Bid tab · contract TDS0001655
2026-03-31 · $8.60 · qty 4800 LF · Bid tab · contract TDS0001834
2026-02-03 · $13.30 · qty 485 LF · Bid tab · contract RDC0015749

Row 89 · Detail 2 (Thermoplastic)
2026-02-03 · $6.57 · qty 240 LF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 50 LF · Bid tab · contract TSM0010463
2025-12-16 · $11.00 · qty 100 LF · Bid tab · contract TSM0010470

Row 90 · Detail 31 (Thermoplastic)
2026-02-03 · $6.57 · qty 240 LF · Bid tab · contract RDC0015749
2026-01-22 · $22.00 · qty 50 LF · Bid tab · contract TSM0010463
2025-12-16 · $11.00 · qty 100 LF · Bid tab · contract TSM0010470

Row 91 · Detail 38A (Thermoplastic)
2025-10-28 · $3.00 · qty 59 LF · Bid tab · contract RDC0016428
2024-04-23 · $2.00 · qty 770 LF · Bid tab · contract RMD4403002
2023-04-18 · $12.00 · qty 30 LF · Bid tab · contract TSM0010262

Row 92 · Curb Drain Per Std Plan 150, N=1, Case 3 Inlet
2026-02-03 · $4,320.00 · qty 8 EA · Bid tab · contract RDC0015749
2025-03-11 · $350.00 · qty 116 EA · Bid tab · contract RDC0016013
2023-12-05 · $2,500.00 · qty 4 EA · Bid tab · contract RMD2504001

Row 93 · Remove Type 1 Standard (Complete) (Excl. Found.)
2026-07-07 · $600.00 · qty 4 EA · Bid tab · contract TDS0001655
2026-03-31 · $407.00 · qty 8 EA · Bid tab · contract TDS0001834
2026-02-03 · $435.00 · qty 2 EA · Bid tab · contract RDC0015749

Row 94 · Remove Type 1 Foundation
2026-07-07 · $900.00 · qty 4 EA · Bid tab · contract TDS0001655
2026-03-31 · $766.00 · qty 8 EA · Bid tab · contract TDS0001834
2026-02-03 · $270.00 · qty 2 EA · Bid tab · contract RDC0015749

Row 95 · 4-12" Led Vehicle Head (Complete)
2026-07-07 · $2,265.00 · qty 4 EA · Bid tab · contract TDS0001655
2026-03-31 · $1,890.00 · qty 70 EA · Bid tab · contract TDS0001834
2026-03-03 · $2,175.00 · qty 11 EA · Bid tab · contract TDS0001721

Row 96 · Remove Type 15 Foundation
2026-03-31 · $1,057.00 · qty 12 EA · Bid tab · contract TDS0001834
2026-02-03 · $270.00 · qty 1 EA · Bid tab · contract RDC0015749
2025-12-16 · $1,500.00 · qty 1 EA · Bid tab · contract TSM0010470

Row 97 · Detail 38B (Thermoplastic)
2021-04-13 · $2.70 · qty 142 LF · Bid tab · contract RDC0015858
2014-01-07 · $1.10 · qty 110 LF · Bid tab · contract RDC0015331
2013-03-12 · $1.57 · qty 300 LF · Bid tab · contract RDC0015137

Row 98 · Remove Type 337 Cabinet Foundation
2025-11-18 · $1,000.00 · qty 1 EA · Bid tab · contract TSM0010460
2025-10-28 · $1,000.00 · qty 1 EA · Bid tab · contract TSM0010248
2023-06-06 · $1,056.00 · qty 1 EA · Bid tab · contract RDC0016424

Row 99 · Install One-Post (Roadside Sign)
2025-03-11 · $300.00 · qty 19 EA · Bid tab · contract RDC0016013
2022-05-17 · $188.00 · qty 13 EA · Bid tab · contract RDC0016226
2021-09-07 · $240.00 · qty 27 EA · Bid tab · contract RDC0016247

Row 100 · 4-Camera Video Detection System (Complete)
2025-10-14 · $39,500 · qty 1 EA · Bid tab · contract TSM0010459
2025-09-30 · $31,000 · qty 2 EA · Bid tab · contract TSM0010319
2025-08-26 · $55,000 · qty 3 EA · Bid tab · contract TSM0010258

Row 101 · 4-Camera Video Detection System (Complete)
2025-10-14 · $39,500 · qty 1 EA · Bid tab · contract TSM0010459
2025-09-30 · $31,000 · qty 2 EA · Bid tab · contract TSM0010319
2025-08-26 · $55,000 · qty 3 EA · Bid tab · contract TSM0010258

Row 102 · Remove Rctb Antenna And Cable
2026-01-22 · $130.00 · qty 6 EA · Bid tab · contract TSM0010463
2025-12-16 · $200.00 · qty 6 EA · Bid tab · contract TSM0010470
2025-11-18 · $200.00 · qty 4 EA · Bid tab · contract TSM0010460

Row 103 · Relocate Type 332 Cabinet (Complete)
2024-10-08 · $5,215.00 · qty 1 EA · Bid tab · contract RDC0016504
2024-05-23 · $4,000.00 · qty 6 EA · Bid tab · contract RDC0014911
2024-04-02 · $8,000.00 · qty 1 EA · Bid tab · contract TDS0001831

Row 104 · Type 2070 Controller
2026-03-31 · $10,766 · qty 3 EA · Bid tab · contract TDS0001834
2026-02-03 · $9,985.00 · qty 2 EA · Bid tab · contract RDC0015749
2025-06-24 · $10,825 · qty 4 EA · Bid tab · contract TSM0010286

Row 105 · Battery Backup System (Complete)
2026-01-22 · $575.00 · qty 1 EA · Bid tab · contract TSM0010463
2025-10-21 · $27,000 · qty 1 EA · Bid tab · contract RMD3508001
2024-05-23 · $25,000 · qty 1 EA · Bid tab · contract RDC0014911

Row 106 · Led Countdown Pedestrian Head (Complete)
2026-02-03 · $1,470.00 · qty 1 EA · Bid tab · contract RDC0015749
2026-01-22 · $250.00 · qty 45 EA · Bid tab · contract TSM0010463
2025-12-16 · $1,379.00 · qty 30 EA · Bid tab · contract TSM0010470

Row 107 · 8" Striping (Thermoplastic)
2024-04-23 · $3.00 · qty 3093 LF · Bid tab · contract RMD4403002
2023-12-05 · $3.75 · qty 406 LF · Bid tab · contract RMD2504001
2023-12-05 · $2.50 · qty 29 LF · Bid tab · contract TSM0010285

Row 108 · Remove Pull Box And Resurface Sidewalk
2026-07-14 · $400.00 · qty 1 EA · Bid tab · contract RDC0015913
2025-10-28 · $1,800.00 · qty 9 EA · Bid tab · contract RDC0016428
2025-10-28 · $1,200.00 · qty 3 EA · Bid tab · contract TSM0010255

Row 109 · Crown Reduction W/ Root Pruning, Tree (25" + Diameter) (observed bids, not an estimate)
2022-04-12 (4.3 years ago) · Los Angeles County Public Works, California · $950.00 · qty 2 EA · Bid tab · contract RDC0016147

Row 118 · Type 3 Composite Pull Box Including Cover
2026-07-14 · $2,300.00 · qty 5 EA · Bid tab · contract RDC0015913
2026-07-07 · $1,250.00 · qty 4 EA · Bid tab · contract TDS0001655
2026-03-31 · $1,983.00 · qty 40 EA · Bid tab · contract TDS0001834

Row 120 · Reconfigure Video Detection Zone - 2 Camera (observed bids, not an estimate)
2026-07-07 (0.0 years ago) · Los Angeles County Public Works, California · $8,000.00 · qty 1 EA · Bid tab · contract TDS0001655
2026-01-22 (0.5 years ago) · Los Angeles County Public Works, California · $2,300.00 · qty 1 EA · Bid tab · contract TSM0010463
2024-05-23 (2.1 years ago) · Los Angeles County Public Works, California · $2,400.00 · qty 1 EA · Bid tab · contract RDC0014911
2023-08-15 (2.9 years ago) · Los Angeles County Public Works, California · $2,695.00 · qty 1 EA · Bid tab · contract TSM0010259

Method and limits

Descriptions are matched to items in Hubstake's index of winning bids from public bid tabulations by wording, size, unit and class; a line without a confident match is not benchmarked. A range requires at least 8 awarded bids from at least 5 projects of the same agency. Older awards are brought to the as-of date with a cost index fitted to the same data; the comparables closest in quantity are used when there are enough. Engineer's estimates and losing bids are never part of a range. Hubstake does not know the correct price for a job and this report is not an appraisal, an audit or engineering advice.